Abbreviations

Abbreviation definitions are as follows:

Abbreviation	Description
MSA	Master Service Agreement
PKE	Production Known Error
DB	Database
SIT	System Integration Testing

Confidential

NPE

Non-Production Environment

CRR

Clean Run Regression

UAT

User Acceptance Testing

CVT

Cutover Verification Testing

PVT

Production Verification Testing

DEEL MS

Digital Experience Enablement Layer Microservice

CDH

Confidential

Customer Decision Hub

CTA

Call to Action

RTDM

Real-Time Decision Manager

ST

System Testing

API

Application Programming Interface

Related Documents

Summary of filenames and locations of related documents (if any):

Confidential

Document

Embed Document Here

SAD - Ignite R3.0 Digital Offer Presentation

Overview

The purpose of this Project Work Package is to implement DEEL MS and OneApp changes to retrieve, present and manage customer offers using Pega Customer Decision Hub (CDH), while retaining controlled fallback and decisioning-source toggle capabilities.

Commencement Date

This Project Work Package commences on 26-Oct-2026 09–Nov-2026 and ends on 24-Jun-2027.

Scope

Implementation

Confidential

DEEL MS and OneApp UI

Workstream

Scope Activities

DEEL MS

Enable offer retrieval through DEEL MS to Pega via Apigee, passing customer account identifier and user role.

Include user role and user type attributes in API payloads from OneApp to Pega.

Do not cache Pega responses in DEEL MS.

Support Pega and SAS RTDM offer retrieval through a configurable request flag.

Create new API to transmit user-action events from OneApp to Pega.

Offer presentation in Dashboard

Display the top four Pega-ranked offers in the dashboard banner carousel.

Provide a See All view for up to 20 offers, ordered by Pega priority.

Display the View All link only when more than three offers are available.

Confidential

Display a message icon when one or more unread eligible offers exist; use Pega CDH as the source of the unread count.

Remove the icon when all offers are read and dynamically reduce the count as offers are viewed.

Re-query offers when the customer switches account.

Offer retrieval via DEEL MS to Pega (Apigee), passing account ID and user role; re-queried on account switcher

Top 4 ranked offers from Pega displayed as dashboard banner carousel

"See All" view displays up to 20 offers ranked by Pega priority

"View All" link shown only when >3 offers exist

Offer heading and background image URL from Pega; images sourced from AEM

View all will be displayed only if there are more than 3 offer cards and will not appear if there are 3 or less

Offer Notification Rule - - [MV - Current OneApp don't have this logic and we need to build it

Confidential

The existing Offer Notification rule will remain unchanged and continue to operate based on current notification logic as follows:

A message icon is displayed on the menu when the customer has one or more eligible offers.

The icon is visible only when the customer has unread offers.

The number of unread offers available for customer viewing is determined by Pega CDH (replacing SAS RTDM).

The icon is removed upon when all offers are read.

When the customer has multiple unread offers, the icon displays the count of unread offers.

The offer count presented in the icon updates dynamically as the customer views each offer.

CTA configuration and interaction

Render CTA label, destination and availability dynamically from the Pega payload, with no hardcoded CTA or role-based logic in OneApp.

Confidential

Support positive CTA destinations including website, live chat, call and shop journeys, and support negative CTA labels defined by Pega.

Transmit positive (accept), negative (dismiss) and neutral (tile click) events to Pega in real time.

Remove accepted or dismissed offers and update the displayed count after successful event transmission.

Send impressions only when an offer tile is physically visible on screen, including carousel load, scroll and expanded view.

Prevent duplicate impressions for the same offer within the same session.

Dynamic CTAs: OneApp renders CTA label, destination, and availability dynamically from Pega payload, no hardcoded CTA logic or role-based rules in OneApp

CTA Routing: OneApp should support positive CTA destinations (website, live chat, call, shop journeys) and negative CTA labels as defined by Pega

Event Transmission: OneApp to Send Positive (accept), Negative (dismiss), and Neutral (tile click) events to Pega in real time

UI Updates: Removes accepted/dismissed offers from view and updates count upon successful transmission to Pega

Confidential

Impression Capture: Sends real-time impressions to Pega only when offer tiles are physically visible on screen (carousel load, scroll, expanded view); no off-screen impressions

De-duplication: Prevents duplicate impression events for the same offer within the same session

Refresh offers

Trigger Pega re-decisioning when the customer returns to the dashboard or offers section after significant actions such as offer accept or dismiss, service or account change, or bill payment.

Finalise the detailed list of significant events during detailed design.

OneApp should track and classify events as significant events, which can include substantial event such as accept / dismiss and offer, fulfilment journey completion, live assisted interaction end, or service/account change, bill payment, lodging a complaint. (Detailed list of significant events to be finalized as part of detailed design).

OneApp should trigger re-decisioning request to Pega when customer returns to dashboard or navigates back to offers section, after one or more significant actions have been completed

OneApp does NOT trigger re-decisioning for: scrolling, impressions only, expanding/collapsing tiles, viewing informational content, passive navigation, or mid-journey steps

Confidential

Upon session expiry and new login, OneApp re-requests offers from Pega (BAU behaviour)

Fallback offers

Maintain static digital fallback offers in OneApp and display them only when the Pega response is empty by design, times out, exceeds the agreed SLA, or returns a technical error.

Digital Fallback offers to be mantained as part of OneApp as static offer content to be displayed only when Pega response is empty (by design), times out, exceeds SLA, or technical error occurs

Pega content (offers or configured fallback) always takes precedence over digital fallback

Toggle capability

Provide a OneApp toggle flag to control the decisioning source between SAS RTDM and Pega for the changes in this Work Package.

OneApp to support toggle flag to control decisioning source (SAS RTDM vs. Pega) for the above changes

Confidential

This is required to independent digital releases (Pega path deployed but disabled) and rapid rollback without redeployment occur with Pega integration, without requiring a digital release

DEEL APIGEE

Build and deploy an DEEL Apigee API proxy to enable secure integration from UI to DEEL MS API

Implement JWT based authentication in API proxy between UI and Deel API.

Implement Request Parameters and Request Payload validation in respective proxies.

Implement API scope validation based on the transaction type and role in token in proxies.

Implement appropriate traffic management policies, including quota and spike arrest controls in proxies.

BSS APIGEE

Build and deploy an Apigee API proxy to enable secure integration with the PEGA platform.

Implement northbound API key authentication for requests originating from MS.

Confidential

Configure southbound authentication between Apigee and PEGA using JWT or OAuth 2.0 Client Credentials, ensuring compliance with enterprise security standards.

Establish and validate end-to-end connectivity between Apigee and PEGA backend services.

Implement appropriate traffic management policies, including quota and spike arrest controls, aligned with PEGA's supported transaction throughput and capacity constraints.

Testing

Below testing phases have been included:

ST

PT

Scope Exclusions

Confidential

Fulfilment journey completion, live-assisted interaction end and complaint lodgement are excluded from OneApp-triggered offer refresh because these are not OneApp journeys.

SIT

CRR

CVT

PVT

Accessibiluty Testing

UAT Testing

TEST governance

Test Defect Management

SAS RTDM

UI build

Confidential

Timetable and Due Dates

The following table shows the planned due date for each delivery phase. The Commencement Date is 26 Oct 2026 9 Nov 2026 (subject to mutual agreement, purchase order approval, and required dependency availability). The timelines and Due Dates specified in this Work Package are fixed and binding; the Customer must not defer, move, or extend these dates unless such change is mutually agreed in writing through the applicable Change process under the MSA. The Supplier must provide the Services and Deliverables in accordance with these Due Dates:

Activity to be completed

Acceptance Criteria

Due Date

Payment Milestone

Design

TPG approval of detailed design, API contracts. TPG approval of User Journey Design, Detailed Technical Design and API Contracts.

30-Oct-202620 Nov 2026

Yes

Confidential

Development and ST

Code complete and deployed to the agreed non-production environment. TPG acceptance Peer Review Report, approval of ST Test Plan, TOM andof ST Test Summary Report.

ST completed with no outstanding Sev1 and 2 defect, less than 10% (of all defects raised) of Sev3 and 4 defects and accepted by TPG.

Code deployed to the agreed SIT non-production environment. and shake-down testing passed with no defect.

ST Test Plan is approved by TPG and exit criteria for ST are met.

11-Dec-202613 Jan 2026

Yes

Performance Testing

TPG Acceptance of PT Test Results TPG approval of PT Test Plan , TOM and PT Test Summary Report.

PT completed with no outstanding Sev1 and 2 defect, any remaining Sev3 and 4 defects accepted by TPG.

12-Mar-2027

Confidential

Yes

Go Live

Production deployment completed and production verification accepted. TPG approval for CRR Test Summary Report.

TPG approval of PEN Test and TRA if applicable.

Regression Testing completed with no Sev1 and 2 defect, any remaining Sev3 and 4 defects accepted by TPG.

Production deployment completed and Production and Business Verification Test accepted by TPG. Cut over to Production is successful.

26-Mar-2027

Yes

Warranty

30 days warranty support post production deployment

90 days 24x7 warranty support post-production deployment.

BAU handover accepted by TPG.

Confidential

24-Jun-2027

Yes

How this Work Package has been Priced

The Supplier has confirmed that costs for this Project Work Package have been calculated in accordance with:

Schedule 4 Annexure A of the MSA

(Pricing matrix and professional services rate- card for on-going activities)

Schedule 4 Annexure A of the MS (Services Catalogue)

If the above box has been ticked, please select which of the sections was used to price the scope of work

Confidential

If the above box has been ticked, please select which of the sections was used to price the scope of work

Confidential

Fees

The Fees are a fixed amount of AUD $134,739.00 (excluding GST), payable by TPG upon successful completion to TPG's satisfaction of each Payment Milestone in accordance with the following table. The Supplier must submit a Tax Invoice to TPG following achievement of each Payment Milestone.

Payment Milestone	Detail of Acceptance to be achieved prior to issue of Invoice	Amount (Excluding GST)
1	Design	

Confidential

TPG approval of Detailed Technical Design and API Contracts.TPG approval of detailed design, API contracts.

$26,947.80

2

Development and ST

TPG acceptance of ST Test Summary Report.

Code deployed to the agreed SIT non-production environment.

ST Test Plan is approved by TPG and exit criteria for ST are met.Code complete and deployed to the agreed non-production environment.

$40,421.77

3

Performance Testing

TPG approval of PT Test Plan and PT Test Summary Report.

PT completed with no outstanding Sev1 and 2 defect, any remaining Sev3 and 4 defects accepted by TPG.TPG Acceptance of PT Test Results

Confidential

$20,210.85

4

Go Live

TPG approval for CRR Test Summary Report.

TPG approval of PEN Test and TRA if applicable.

Regression Testing completed with no Sev1 and 2 defect, any remaining Sev3 and 4 defects accepted by TPG.

Production deployment completed and Production and Business Verification Test accepted by TPG. Cut over to Production is successful.Production deployment completed and production verification accepted.

$33,684.75

5

Warranty

90 days warranty support post-production deployment.

Confidential

BAU handover accepted by TPG.90 days warranty support post production deployment

$13,473.90

Total

Total fixed fee excluding GST

$134,739.00

On-going Operational Support Charges per annum

TCS currently support the configuration items/ applications subject of this work package. TCS will continue to provide support under the MSA scope and additional support charges because of this work package are zero.

Addresses for Notices

The following are the parties' addresses for Notices for this Project Work Package:

Party

Customer

Confidential

Supplier

Address

General Counsel

TPG Telecom Limited

Level 27, Tower Two, International Towers Sydney, 200 Barangaroo Avenue, Barangaroo NSW 2000

Country Head – TCS Australia and New Zealand

Level 6, 76 Berry Street, North Sydney,

New South Wales 2060, Australia

Fax number

N/A

N/A

Confidential

Additional terms

The following requirements also apply to this Project Work Package:

A. Location and Delivery requirements

This Project will be delivered from Managed Services-approved TCS locations in India or Australia or the relevant TPG location, as applicable.

B. Installation requirements

This section is not applicable for this Project Work Package.

C. Liquidated damages

Due Date Activity to be completed

Liquidated Damages (payable where Due Date is not met by the due date)

NA

NA

D. Acceptance Tests

Confidential

Sections 5 and 7 set out the Acceptance Criteria for each Deliverable. The Acceptance Tests must be performed in accordance with the MSA.

(a) A Deliverable will pass an acceptance test only when all the applicable Acceptance Criteria have been met.

(b) If TPG is not reasonably satisfied that any Deliverable has met the Acceptance Criteria, it may require the Supplier to promptly modify or replace the relevant Deliverable so that it will pass the Acceptance Criteria. If the Supplier fails to modify or replace the relevant Deliverable so that is passes the Acceptance Criteria or tests within 30 days or another period agreed between the parties, TPG may terminate the Work Package relating to the relevant Deliverable in whole or in part (except where the failure is caused by TPG) and without liability to the Supplier, in which case, the Supplier must promptly remove such Deliverable from TPG's systems at its own cost and refund any amounts paid by TPG in relation to such Deliverable.

E. Service Levels and Service Credits

TCS will provide weekly status updates on the progress of the project.

G. Supplier Personnel (and Key Personnel)

Supplier:

Role

Description

Person

Confidential

Email

Mobile Ph

TCS Client Partner

Governance and Escalations

Sai N

n.saiprasad@tcs.com

0425822424

TPG:

Role

Name

Involvement

Period

Confidential

TPG Project Manager

Victor LiRevanth Gurajala Chandra Sekhar

Project Management

Project Duration

H. Customer inputs

The following are inputs identified by the Customer.

Phase

Phase Activities

Stakeholders

Activities by Stakeholders

Design

Confirm Pega payload, CTA configuration, event definitions, fallback behaviour and significant events.

Confidential

TPG / Pega / OneApp stakeholders

Review and approve detailed design and interface contract.

Testing

Provide environments, connectivity, test data and defect triage support.

TPG

Support ST, SIT and CRR execution and provide timely approvals.

Deployment

Approve deployment plan, release notes and production verification approach.

TPG

Provide deployment approval and production validation sign-off.

I. Critical dependencies

Ref no.

Deliverable and dependency description

Confidential

Description of acceptance criteria

Due by

Owner

Consequence if deliverable is not met

D01

Commercial engagement

TCS is commercially engaged to perform the activities.

26-Oct-269 Nov 2026

TPG

Delivery commencement and milestones may be delayed.

D02

Approved detailed design and API contract

Pega payload, CTA model, event definitions, error handling and source-toggle behaviour are approved.

Confidential

23-Oct-266 Nov 2026

TPG / TCS

Development and downstream testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D03

Pega and Apigee environment readiness

Required endpoints, credentials, connectivity, test data and non-production environments are available.

19-Oct-2613 Nov 2026

TPG

Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D04

OAuth creds b/w apigee & Pega

Max.number of reqs PEGA can process per sec

Confidential

confirmation of OAuth type and corresponding details to be shared along with the number of reqs PEGA can process

23-Oct-2613 Nov 2026

TPG

Design and build of apigee proxy would be delayed. Any additional effort due to delays will be managed through the BAU CR process

D05

Expected Peak TPS

peak value to be provided

23 Nov 202623-Oct-26

TPG

Design and build of apigee proxy would be delayed. Any additional effort due to delays will be managed through the BAU CR process

D07

IFC design from PEGA required and to be aligned with Digital (final consolidated swagger).

Confidential

PEGA IFC alignment session.

23 Oct 266 Nov 2026

TPG

Design and build of DEEL API will be delayed. Any additional effort due to delays will be managed through the BAU CR process

D08

Digital NonPROD environment confirmation

ST, SIT and CRR environments to confirm

23 Oct 26

TPG

Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D09

User stories with clear acceptance criteria for UI scope

Confidential

User stories with clear acceptance criteria for UI scope

6 Nov 2026

TPG

Design, Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D10

GITHub access

GitHub access to MyVodafone oneapp repo

20 Nov 26

TPG

Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D11

IFC from MS API team (new payload response as per PEGA changes)

Confidential

TCS

Design and Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D12

Environment

Environment details for testing iGnite 3.0 changes (dev/ST)

20 Nov 2026

TPG

Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

D13

Release process

Confidential

Support from existing MyVodafone team to align on the process with respect to development guidelines, PR reviews and release activities.

22 Nov 2026

TPG

Build validation and testing may be delayed. Any additional effort due to delays will be managed through the BAU CR process

J. Assumptions

Re-decisioning can be triggered when a customer accepts or dismisses an offer.

For service or account changes and bill payment, the dashboard is reloaded under existing BAU behaviour when the customer returns after journey completion.

Dates and milestones assume commencement on 26-Oct-2026.09-Nov-26 Any change to the commencement date or delayed dependency may affect subsequent milestones and will be managed through the MSA change process.

Required reviews and sign-offs will be completed on the relevant milestone dates.

It is assumed that no new non-production environments (ST, SIT, or CRR) will need to be provisioned, and that all activities will be conducted within the currently available and operational environments. This assumption will be confirmed by the TPG NPE team.

Confidential

All release-related activities, including Play Store access, and App Store access will be takencare by TPG.

Offer Notification Rule: Need Figma for these as we don’t have any message icon in current one-app. Count logic needs to be followed as current logic. No Figma available

CTA Configuration & Interactions : Currently only two CTA’s (Findoutmore and Not interested CTA) are available and do we need more CTA’s to be displayed - Yes 2 or more CTA could be possible based on offers

Fallback Offers: Need confirmation that offers need to retrieved from CMS for unauthenticated dashboard in mobile app and also for fallback - Display the offers from CMS for fallback offers and un authenticated dashboard

Toggle Capability for OneApp: Need confirmation that this is an API change and not FE change - Ramya will revert on this

Assuming no figma changes and offer notification rule will follow existing login in MyVodafone app

Assuming Fallback offers will display existing offers coming from CMS/AEM and also for unauthenticated dashboard

Assuming 2 or more CTA would be possible as per PEGA's response and UI will differ accordingly

Assuming Toggle capability would be from API and not from UI

Confidential

K. Risks

Any impact from concurrent or in-flight initiatives, dependency delays, interface changes, or environment constraints will be raised through project governance and may require schedule or scope change control.

Confidential